ITEM

NO.

Construction Bid Abstract for IFB No. DACW09-02-B-0009
UPPER FLAMINGO DIVERSION CHANNEL, CLARK COUNTY, NEVADA
UNRESTRICTED (B.O.F.: SANDY HALL)
Contract Name: GOVERNMENT ESTIMATE
Bid Opening Date: 10 SEPTEMBER 2002, 1:00 P.M., 5 AMENDMENTS

DESCRIPTION

ESTIMATED
QUANTITY

UNIT OF

MEASURE UNIT PRICE
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TOTAL AMOUNT

0001

Traffic Control, Entire Project Including
Option Item No. 1 & 2

1

JOB

LS

$20,000.00

0002

Diversion and Control of Water, Entire
Project Including Item No. 1 and Option
No. 1

JOB

LS

$18,000.00

0003

Clear Site and Remove Obstructions
Except berween Sta. 51+75.702 to Sta.
45+14.894 and between Sta. 70+29.000
to Sta. 69+80.000

JOB

LS

$73,000.00

0004

Excavation, Except between Sta.
51+75.702 to Sta. 45+14.894 and
between Sta. 70+34.000 to Sta.
69+80.000

232,936

Cubic Meter

$8.00

$1,863,488.00

0005

Compacted Fill, Channel, except between
Sta. 51+75.702 to Sta. 45+14.894 and
between Sta. 70+34.000 to 69+80.000

222,254

Cubic Meter

$4.00

$889,016.00

0006

Temporary Disposal of Excess Excavated
Mmtl

12,044

Cubic Meter

$2.00

$24,088.00

0007

Concrete Channel Invert Slab, except
between Sta. 46+51.092 to Sta.
45+76.000 and between Sta. 70+20.372
to Sta. 69+80.000

2,733

Cubic Meter

$300.00

$819,900.00

0008

Concrete Channel Walls, except berween
Sta. 46+51.092 to Sta. 45+76.000 and
between Sta. 70+20.372 to Sta.
69+80.000

2,882

Cubic Meter

$375.00

$1,080,750.00

0009

Concrere Overflow Structures

JOB

L.S.

$19,000.00

0010

Grouted RipRap, except between Sta.
51+75.702 to Sta. 45+14.894 and
between Sta. 70+20.372 to Sta.
69+80.000

2,544

Cubic Meter

$40.00

$101,760.00

0011

Reinforcing Steel, except 46+521.092 to
Sta. 45+76.000 and between Sta.
70+20.372 to Sta. 69+80.000°

562

Metric Ton

$1,300.00

$730,600.00

0012

Aggregate Base Course, except between
Sta. 51+75.702 to Sta. 45+14.894 and
between Sta. 70+34.000 to Sta.
69+80.000

1,807

Metric Ton

$25.00

$45,175.00

0013

Asphalt Concrete Pavement, except
between Sta. 51+75.702 to Sta.
45+14.894 and between Sta. 70+34.000
to Sta. 69+80.000

1,172

Metric Ton

$60.00

$70,320.00

0014

Weephole System, except between Sta.
46+51.092 to Sta. 45+14.894 and
between Sta. 70+20.372 to Sta.
69+80.000

JOB

L.S.

$20,100.00

0015

Box conduit @ Torrey Pines Drive, Sta.
42+52.904 to Sta. 42+95.576

JOB

LS

$180,000.00

0016

Channel Box Conduit, Sta. 52+75.702 to
sta. 62+00.000

JOB

LS

$4,500,000.00

0017

Invert Access Ramp, Sta. 66+16.692 to
Sta. 66+80.000

JOB

L.S.

$106,000.00

0018

Box Conuit @ Tioga Way, Sta.
68+14.537 to sta. 68+51.117

JOB

L.S.

$180,000.00

0019

Confluence/lnvert Transition for Flamingo
Channel, Sta. 68+51.117 to Sta.
69+53.335, and a portion of Buffalo
Lateral, sta. 10+00.000 to Sta. 10+76.563

JOB

L.S

$305,000.00
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ESTIMATED UNIT OF
ITEM NO. DESCRIPTION QUANTITY MEASURE UNIT PRICE TOTAL AMOUNT

0020 Box Conduit @ Buffalo Drive, Sta.

70+34.000 to Sta. 70+58.784 1 JOB LS $80,000.00
0021 Trapezoidal to Rectangular Channel

Transition, Sta. 70+95.214 to Sta.

71+55.214 1 JOB LS $60,500.00
0022 Buffalo Lateral, Sta. 10+76.563 to Sta.

12+10.198 1 JOB LS $200,000.00
0023 Side Drain, Sta. 42+78.750 RT. 1 JOB LS $2,025.00
0024 Side Drain, Sta. 55+03.050 RT 1 JOB LS $50,350.00
0025 Side Drain, Sta. 56+23.050 LT 1 JOB LS $56,900.00
0026 Side Drain, Sta. 56+23.050 RT 1 JOB LS $57,530.00
0027 Side Drain, Sta. 58+21.761 RT 1 JOB LS $36,200.00
0028 Side Drain, Sta. 58+30.000 LT 1 JOB LS $1,100.00
0029 Side Drain, Sta. 61+30.000 RT 1 JOB LS $3,000.00
0030 Slotted Chamber, Sta. 42+62.879, RT 1 JOB LS $6,500.00
0031 21 Foot Channel 1 JOB LS $6,000.00
0032 Inlet Structure, Single RCP Sta.

55+03.050, RT 1 JOB LS $14,500.00
0033 43 Foot Channel & Tenaya Way Road

Mod 1 JOB LS $55,000.00
0034 Inlet Structure, Double RCP Sta.

56+23.050 LT and RT 1 JOB LS $20,600.00
0035 Tioga Street Removal and

Reconstruction 1 JOB LS $11,900.00
0036 Tenaya/Diablo Storm Drain System for

Side Drain, Sta. 58+21.761, RT 1 JOB LS $85,600.00
0037 TEMAY/ETANUge SIOTMT DranT SYSTENT 107

Side Drain, Sta. 61+30.000 RT 1 JOB LS $40,000.00
0038 Manholes for Box Conduits, Culverts, and

Laterarals, except etween sta. 51+75.702

to Sta. 46+51.092 1 JOB L.S. $25,000.00
0039 Access Road @ Durango High School 1 JOB L.S. $20,000.00
0040 Road Detours @ Buffalo / Tioga 1 JOB L.S. $28,100.00
0041 Chain Link Fence, except between Sta.

51+75.702 to Sta. 45+14.894 and

between Sta. 70+34.000 to Sta.

69+80.000 2,055 Meter $71,925.00
0042 Pipe Safety Railing, exxceptr between

Sta. 46+52.000 to sta. 45+14.894 and

between Sta. 70+20.000 to Sta.

70+21.000 1,144 Meter $171,600.00
0043 Cable Safety Railing, except between

Sta. 70+20.372 to Sta. 69+80.000 1,600 Meter $40,000.00
0044 Double Swing Gates, except between

Sta. 51+75.702 to Sta. 45+14.894 and

between Sta. 70+34.000 to Sta.

69+80.000 16 EA $19,200.00
0045 Soil Stabilizer, except between Sta.

51+75.702 to Sta. 45+14.894 and

between Sta. 70+34.000 to Sta.

69+80.000 25,370 Square Meter $20,296.00
0046 Station Markings, except between Sta.

51+75.702 to sta. 45+14.894 and

between Sta. 70+34.000 to sta.

69+80.000 1 JOB L.S. $9,000.00
0047 As-Built Drawings 1 JOB L.S. $8,500.00
0048 Dewey Street Removal and

Replacement, Sta. 56+00.000 to Sta.

551+75.702 1 JOB L.S. $130,000.00
0049

0.250 M (10 inch) Sewer @ Tenaya Way 1 JOB L.S. $14,500.00
0050 0.300 M (12 Inch) Waterline @ Buffalo

Drive 1 JOB L.S. $12,500.00
0051 Ladder Systems, exxcept between

51+75.702 to Sta. 45+14.894 1 JOB L.S. $10,500.00

TOTAL ESTIMATED AMOUNT-BASE

BID $12,414,843.00
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ESTIMATED UNIT OF
ITEM NO. DESCRIPTION QUANTITY MEASURE UNIT PRICE TOTAL AMOUNT

OPTION NO. 1 (ITEM NO'S. 0052 -

0089)
0052 Clear Site and Remove Obstructions,

Sta. 51+75.702 to Sta. 45+14.894 1 JOB L.S. $10,000.00
0053 Excavation, Sta. 51+75.702 to Sta.

45+14.894 66,600 Cubic Meter $7.50 $499,500.00
0054 Compacted Fill, Channel, Sta. 51+75.702

to Sta. 45+14.894 72,200 Cubic Meter $4.00 $288,800.00
0055 Concrete, Channel Invert Slab, Sta.

46+51.092 to Sta. 45+14.894 285 Cubic Meter $290.00 $82,650.00
0056 Concrete, Channel Walls, Sta. 46+51.092

to Sta. 45+14.894 300 Cubic Meter $375.00 $112,500.00
0057 Reinforcing Steel, Sta. 6+51.092 to Sta.

45+14.894 59 Metric Ton $1,300.00 $76,700.00
0058 Aggregate Base Course, Sta. 46+51.092

to Sta. 45+14.894 188 Metric Ton $25.00 $4,700.00
0059 Asphalt Concrete Pavement, Sta.

46+51.092 to Sta. 45+14.894 122 Metric Ton $60.00 $7,320.00
0060 Weephole System, Sta. 46+51.092 to

Sta. 45+14.894 1 JOB L.S. $3,325.00
0061 Tnvert Access Ramp, Sta. 45+14.894 to

Sta. 45+76.000 1 JOB L.S. $104,000.00
0062 Box Conduit @ Redwood Street, Sta.

46+51.092 to Sta. 46+87.668 1 JOB L.S. $178,000.00
0063 Channel Box Conduit, Sta. 46+87.668 to

Sta. 47+04.000 1 JOB L.S. $87,000.00
0064 Covered Confluence / Invert Transition

(Section R), ta. 47+04.000 to Sta.

49+73.000 1 JOB L.S. $2,262,000.00
0065 Channel Box Conduit (Section S), Sta.

49+73.000 to Sta. 49+94.620 and Portion

of Rainbow Lateral Sta. 9+99.100 to Sta.

10+21.736 1 JOB L.S. $138,000.00
0066 Channel Box Conduit, Sta. 49+94.620 to

Sta. 50+37.018 1 JOB L.S. $260,000.00
0067 Box Conduit @ Rainbow Blvd., Sta.

50+37.018 to Sta. 50+88.000 1 JOB L.S. $300,000.00
0068 TTansIon STUCTUTE, Sta. 50+838.000 10

Sta. 51+38.000 1 JOB L.S. $278,000.00
0069 Channel Box Conduit, Sta. 51+38.000 to

Sta. 51+75.702 1 JOB L.S. $195,000.00
0070 Rainbow Lateral, Sta. 10+21.736 to sta.

11+38.401 1 JOB L.S. $170,000.00
0071 Side Drain, Sta. 46+62.875 RT 1 JOB L.S. $2,400.00
0072 Side Drain, Sta. 48+67.994 RT 1 JOB L.S. $1,500.00
0073 Side Drain, Sta. 50+76.739 RT 1 JOB L.S. $1,300.00
0074 Side Drain, Sta. 50+84.247 LT 1 JOB L.S. $1,300.00
0075 48+67.994 RT 1 JOB L.S. $1,000.00
0076 Rainbow/Dewey Storm Drain System for

Side Drain, Sta. 50+76.739 RT 1 JOB L.S. $7,000.00
0077 Rainbow/Dewey Storm Drain System foe

Side Drain, Sta. 50+84.247 LT 1 JOB L.S. $50,000.00
0078 Road Detours @ Rainbow Blvd. 1 JOB L.S. $210,000.00
0079 Manholes for Box Conduits, Culverts, and

Laterals between Sga. 51+75.702 to Sta.

46+51.092 1 JOB L.S. $1,800.00
0080 Street/Signage Modifications, Redwood

Street 1 JOB L.S. $5,000.00
0081 Chain Link Fence, Sta. 51+75.702 to Sta.

45+14.894 220 Meter $35.00 $7,700.00
0082 Pipe Safety Railing, between Dta.

46+52.000 to Sta. 45+14.894 150 Meter $150.00 $22,500.00
0083 Dewey Street Removal and

Replacement, Sta. 51+75.702 TO s.A

50+59.000 1 JOB L.S. $68,000.00
0084 0.300 M (12 Inch) Waterline @ Rainbow

Blvd. 1 JOB L.S. $35,540.00
0085 Double Swing Gates, Sta. 51+75.702 to

Sta. 45+14.894 4 Each $1,200.00 $4,800.00




0086

Soil Stabilizer, Sta. 51+75.702 to Sta.
45+14.894

27,300

Square Meter

$0.70

$19,110.00
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0087 Station Markings, Sta. 51+75.702 to Sta.

45+14.894 1 JOB L.S. $5,000.00
0088 Ladder Systems, between Sta.

51+75.702 to Sta. 45+14.894 1 JOB L.S. $3,200.00
0089 Grouted RipRap, between Sta.

51+75.702 to Sta. 45+14.894 1 JOB L.S. $12,500.00

TOTAL ESTIMATED AMOUNT-OPTION

ITEM NO. 1 (ITEM NO'S. 0052 - 0089) $5,517,145.00

OPTION ITEM NO. 2 (Item No's. 0090 -

0107)
0090 Clear Site and Remove Obstruction,

berween Sta. 70+34.000 to Sta.

69+80.000 1 JOB L.S. $4,000.00
0091 Excavation, between Sta. 70+34.000 to

Sta. 69+80.00 2,650 Cubic Meter $6.00 $15,900.00
0092 Compacted Fill, Channel, between Sta.

70+34.000 to Sta. 69+80.000 1,285 Cubic Meter $4.00 $5,140.00
0093 Concrete,Channel Invert Slab, between

Sta. 70+20.372 to Sta. 69+80.000 85 Cubic Meter $285.00 $24,225.00
0094 Concrete, Channel Walls, between Sta.

70+20.372 to 69+80.000 90 Cubic Meter $375.00 $33,750.00
0095 Reinforcing Steel, berween sta.

70+20.372 to Sta. 69+80.000 17 Metric Ton $1,300.00 $22,100.00
0096 Aggregate Base Course, Sta. 70+34.000

to Sta. 69+80.000 56 Metric Ton $25.00 $1,400.00
0097 Asphalt Concrete Pavement, between

Sta. 70+34.000 to Sta. 69+80.000 36 Metric Ton $60.00 $2,160.00
0098 Weephole System, Between Sta.

70+20.372 to Sta. 69+80.000 1 JOB L.S. $5,000.00
0099 Chain Link Fence, between Sta.

70+34.000 to Sta. 69+80.000 54 Meter $35.00 $1,890.00
00100 Pipe Safety Railing, between Sta.

70+20.000to Sta. 70+21.000 4 Meter $150.00 $600.00
00101 Double Swing Gates, berween Sta.

70+34.000 to Sta. 69+80.000 4 Each $1,200.00 $4,800.00
00102 Soil Stabilizer, between Sta. 70+34.000

to Sta. 69+80.000 1,650 Cubic Meter $0.70 $1,155.00
00103 Station Markings, between Sta.

70+34.000 to Sta. 69+80.000 1 JOB L.S. $2,825.00
00104 Box Conduit @ Buffalo Drive, Sta.

70+20.372 to Sta. 70+34.000 1 JOB L.S. $50,000.00
00105 Grouted RipRap, between Sta.

70+20.372 to St.a 69+80.000 1 JOB L.S. $2,000.00
00106 Cable Safety Railing, between Sta.

70+20.372 to sta. 69+80.000 82 Meter $25.00 $2,050.00
00107 Restrictor Plate for Flamingo Detention

Basin Outlet 1 JOB L.S. $975.00

TOTAL ESTIMATED AMOUNT -

OPTION ITEM 2 $179,970.00

TOTAL ESTIMATED AMOUNT - BASE

BID PLUS OPTION NO'S. 1 & 2 $18,111,958.00




Construction Bid Abstract for IFB No. DACW09-02-B-0009
UPPER FLAMINGO DIVERSION CHANNEL, CLARK COUNTY, NEVADA
UNRESTRICTED (B.O.F.: SANDY HALL)

Contract Name: MMC, INC.
Bid Opening Date: 10 SEPTEMBER 2002, 1:00 P.M., 5 AMENDMENTS

ITEM

NO.

DESCRIPTION

ESTIMATED
QUANTITY

UNIT OF

MEASURE UNIT PRICE

PAGE 1 OF 4

TOTAL AMOUNT

0001

Traffic Control, Entire Project Including
Option Item No. 1 & 2

1

JOB

LS

$80,500.50

0002

Diversion and Control of Water, Entire
Project Including Item No. 1 and Option
No. 1

JOB

LS

$20,000.00

0003

Clear Site and Remove Obstructions
Except berween Sta. 51+75.702 to Sta.
45+14.894 and between Sta. 70+29.000
to Sta. 69+80.000

JOB

LS

$80,000.00

0004

Excavation, Except between Sta.
51+75.702 to Sta. 45+14.894 and
between Sta. 70+34.000 to Sta.
69+80.000

232,936

Cubic Meter

$10.00

$2,329,360.00

0005

Compacted Fill, Channel, except between
Sta. 51+75.702 to Sta. 45+14.894 and
between Sta. 70+34.000 to 69+80.000

222,254

Cubic Meter

$8.00

$1,778,032.00

0006

Temporary Disposal of Excess Excavated
Mmtl

12,044

Cubic Meter

$8.00

$96,352.00

0007

Concrete Channel Invert Slab, except
between Sta. 46+51.092 to Sta.
45+76.000 and between Sta. 70+20.372
to Sta. 69+80.000

2,733

Cubic Meter

$176.00

$481,008.00

0008

Concrete Channel Walls, except berween
Sta. 46+51.092 to Sta. 45+76.000 and
between Sta. 70+20.372 to Sta.
69+80.000

2,882

Cubic Meter

$230.00

$662,860.00

0009

Concrere Overflow Structures

JOB

L.S.

$78,000.00

0010

Grouted RipRap, except between Sta.
51+75.702 to Sta. 45+14.894 and
between Sta. 70+20.372 to Sta.
69+80.000

2,544

Cubic Meter

$80.00

$203,520.00

0011

Reinforcing Steel, except 46+521.092 to
Sta. 45+76.000 and between Sta.
70+20.372 to Sta. 69+80.000°

562

Metric Ton

$1,000.00

$562,000.00

0012

Aggregate Base Course, except between
Sta. 51+75.702 to Sta. 45+14.894 and
between Sta. 70+34.000 to Sta.
69+80.000

1,807

Metric Ton

$28.00

$50,596.00

0013

Asphalt Concrete Pavement, except
between Sta. 51+75.702 to Sta.
45+14.894 and between Sta. 70+34.000
to Sta. 69+80.000

1,172

Metric Ton

$61.00

$71,492.00

0014

Weephole System, except between Sta.
46+51.092 to Sta. 45+14.894 and
between Sta. 70+20.372 to Sta.
69+80.000

JOB

L.S.

$8,000.00

0015

Box conduit @ Torrey Pines Drive, Sta.
42+52.904 to Sta. 42+95.576

JOB

LS

$200,000.00

0016

Channel Box Conduit, Sta. 52+75.702 to
sta. 62+00.000

JOB

LS

$4,400,000.00

0017

Invert Access Ramp, Sta. 66+16.692 to
Sta. 66+80.000

JOB

L.S.

$160,000.00

0018

Box Conuit @ Tioga Way, Sta.
68+14.537 to sta. 68+51.117

JOB

L.S.

$180,000.00

0019

Confluence/lnvert Transition for Flamingo
Channel, Sta. 68+51.117 to Sta.
69+53.335, and a portion of Buffalo
Lateral, sta. 10+00.000 to Sta. 10+76.563

JOB

L.S

$380,000.00
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ITEM NO. DESCRIPTION QUANTITY MEASURE UNIT PRICE TOTAL AMOUNT

0020 Box Conduit @ Buffalo Drive, Sta.

70+34.000 to Sta. 70+58.784 1 JOB LS $95,000.00
0021 Trapezoidal to Rectangular Channel

Transition, Sta. 70+95.214 to Sta.

71+55.214 1 JOB LS $85,000.00
0022 Buffalo Lateral, Sta. 10+76.563 to Sta.

12+10.198 1 JOB LS $300,000.00
0023 Side Drain, Sta. 42+78.750 RT. 1 JOB LS $6,300.00
0024 Side Drain, Sta. 55+03.050 RT 1 JOB LS $10,000.00
0025 Side Drain, Sta. 56+23.050 LT 1 JOB LS $10,000.00
0026 Side Drain, Sta. 56+23.050 RT 1 JOB LS $9,500.00
0027 Side Drain, Sta. 58+21.761 RT 1 JOB LS $7,500.00
0028 Side Drain, Sta. 58+30.000 LT 1 JOB LS $7,300.00
0029 Side Drain, Sta. 61+30.000 RT 1 JOB LS $8,600.00
0030 Slotted Chamber, Sta. 42+62.879, RT 1 JOB LS $32,000.00
0031 21 Foot Channel 1 JOB LS $21,000.00
0032 Inlet Structure, Single RCP Sta.

55+03.050, RT 1 JOB LS $75,000.00
0033 43 Foot Channel & Tenaya Way Road

Mod 1 JOB LS $74,000.00
0034 Inlet Structure, Double RCP Sta.

56+23.050 LT and RT 1 JOB LS $182,000.00
0035 Tioga Street Removal and

Reconstruction 1 JOB LS $18,600.00
0036 Tenaya/Diablo Storm Drain System for

Side Drain, Sta. 58+21.761, RT 1 JOB LS $125,000.00
0037 Tenaya/Eldridge Storm Drain System for

Side Drain, Sta. 61+30.000 RT 1 JOB LS $63,000.00
0038 Manholes for Box Conduits, Culverts, and

Laterarals, except etween sta. 51+75.702

to Sta. 46+51.092 1 JOB L.S. $66,000.00
0039 Access Road @ Durango High School 1 JOB L.S. $27,000.00
0040 Road Detours @ Buffalo / Tioga 1 JOB L.S. $120,000.00
0041 Chain Link Fence, except between Sta.

51+75.702 to Sta. 45+14.894 and

between Sta. 70+34.000 to Sta.

69+80.000 2,055 Meter $34.00 $69,870.00
0042 Pipe Safety Railing, exxceptr between

Sta. 46+52.000 to sta. 45+14.894 and

between Sta. 70+20.000 to Sta.

70+21.000 1,144 Meter $180.00 $205,920.00
0043 Cable Safety Railing, except between

Sta. 70+20.372 to Sta. 69+80.000 1,600 Meter $52.00 $83,200.00
0044 Double Swing Gates, except between

Sta. 51+75.702 to Sta. 45+14.894 and

between Sta. 70+34.000 to Sta.

69+80.000 16 EA $1,000.00 $16,000.00
0045 Soil Stabilizer, except between Sta.

51+75.702 to Sta. 45+14.894 and

between Sta. 70+34.000 to Sta.

69+80.000 25,370 Square Meter $0.30 $7,611.00
0046 Station Markings, except between Sta.

51+75.702 to sta. 45+14.894 and

between Sta. 70+34.000 to sta.

69+80.000 1 JOB L.S. $7,000.00
0047 As-Built Drawings 1 JOB L.S. $2,000.00
0048 Dewey Street Removal and

Replacement, Sta. 56+00.000 to Sta.

551+75.702 1 JOB L.S. $150,000.00
0049

0.250 M (10 inch) Sewer @ Tenaya Way 1 JOB L.S. $19,000.00
0050 0.300 M (12 Inch) Waterline @ Buffalo

Drive 1 JOB L.S. $30,000.00
0051 Ladder Systems, exxcept between

51+75.702 to Sta. 45+14.894 1 JOB L.S. $5,000.00

TOTAL ESTIMATED AMOUNT-BASE

BID $13,760,121.50




CONTRACTOR: MMC, INC. PAGE 3 OF 4
ESTIMATED UNIT OF
ITEM NO. DESCRIPTION QUANTITY MEASURE UNIT PRICE TOTAL AMOUNT

OPTION NO. 1 (LINE ITEM NO'S. 0052 -

0089)
0052 Clear Site and Remove Obstructions,

Sta. 51+75.702 to Sta. 45+14.894 1 JOB L.S. $16,000.00
0053 Excavation, Sta. 51+75.702 to Sta.

45+14.894 66,600 Cubic Meter $10.00 $666,000.00
0054 Compacted Fill, Channel, Sta. 51+75.702

to Sta. 45+14.894 72,200 Cubic Meter $8.00 $577,600.00
0055 Concrete, Channel Invert Slab, Sta.

46+51.092 to Sta. 45+14.894 285 Cubic Meter $176.00 $50,160.00
0056 Concrete, Channel Walls, Sta. 46+51.092

to Sta. 45+14.894 300 Cubic Meter $230.00 $69,000.00
0057 Reinforcing Steel, Sta. 6+51.092 to Sta.

45+14.894 59 Metric Ton $1,200.00 $70,800.00
0058 Aggregate Base Course, Sga. 46+51.092

to Sta. 45+14.894 188 Metric Ton $50.00 $9,400.00
0059 Asphalt Concrete Pavement, Sta.

46+51.092 to Sta. 45+14.894 122 Metric Ton $61.00 $7,442.00
0060 Weephole System, Sta. 46+51.092 to

Sta. 45+14.894 1 JOB L.S. $1,300.00
0061 Tnvert Access Ramp, Sta. 45+14.894 to

Sta. 45+76.000 1 JOB L.S. $150,000.00
0062 Box Conduit @ Redwood Street, Sta.

46+51.092 to Sta. 46+87.668 1 JOB L.S. $181,000.00
0063 Channel Box Conduit, Sta. 46+87.668 to

Sta. 47+04.000 1 JOB L.S. $80,000.00
0064 Covered Confluence / Invert Transition

(Section R), ta. 47+04.000 to Sta.

49+73.000 1 JOB L.S. $1,600,000.00
0065 Channel Box Conduit (Section S), Sta.

49+73.000 to Sta. 49+94.620 and Portion

of Rainbow Lateral Sta. 9+99.100 to Sta.

10+21.736 1 JOB L.S. $152,000.00
0066 Channel Box Conduit, Sta. 49+94.620 to

Sta. 50+37.018 1 JOB L.S. $180,000.00
0067 Box Conduit @ Rainbow Blvd., Sta.

50+37.018 to Sta. 50+88.000 1 JOB L.S. $240,000.00
0068 TTansIon STUCTUTE, Sta. 50+838.000 10

Sta. 51+38.000 1 JOB L.S. $250,000.00
0069 Channel Box Conduit, Sta. 51+38.000 to

Sta. 51+75.702 1 JOB L.S. $217,000.00
0070 Rainbow Lateral, Sta. 10+21.736 to sta.

11+38.401 1 JOB L.S. $280,000.00
0071 Side Drain, Sta. 46+62.875 RT 1 JOB L.S. $7,000.00
0072 Side Drain, Sta. 48+67.994 RT 1 JOB L.S. $7,000.00
0073 Side Drain, Sta. 50+76.739 RT 1 JOB L.S. $7,000.00
0074 Side Drain, Sta. 50+84.247 LT 1 JOB L.S. $7,000.00
0075 48+67.994 RT 1 JOB L.S. $7,000.00
0076 Rainbow/Dewey Storm Drain System for

Side Drain, Sta. 50+76.739 RT 1 JOB L.S. $42,000.00
0077 Rainbow/Dewey Storm Drain System foe

Side Drain, Sta. 50+84.247 LT 1 JOB L.S. $54,000.00
0078 Road Detours @ Rainbow Blvd. 1 JOB L.S. $290,000.00
0079 Manholes for Box Conduits, Culverts, and

Laterals between Sga. 51+75.702 to Sta.

46+51.092 1 JOB L.S. $14,000.00
0080 Street/Signage Modifications, Redwood

Street 1 JOB L.S. $3,500.00
0081 Chain Link Fence, Sta. 51+75.702 to Sta.

45+14.894 220 Meter $34.00 $7,480.00
0082 Pipe Safety Railing, between Dta.

46+52.000 to Sta. 45+14.894 150 Meter $180.00 $27,000.00
0083 Dewey Street Removal and

Replacement, Sta. 51+75.702 TO s.A

50+59.000 1 JOB L.S. $34,000.00
0084 0.300 M (12 Inch) Waterline @ Rainbow

Blvd. 1 JOB L.S. $68,000.00
0085 Double Swing Gates, Sta. 51+75.702 to

Sta. 45+14.894 4 Each $1,000.00 $4,000.00




0086

Soil Stabilizer, Sta. 51+75.702 to Sta.
45+14.894

27,300

Square Meter

$0.30

$8,190.00




CONTRACTOR: MMC, INC.

ESTIMATED UNIT OF
ITEM NO. DESCRIPTION QUANTITY MEASURE UNIT PRICE TOTAL AMOUNT

0087 Station Markings, Sta. 51+75.702 to Sta.

45+14.894 1 JOB L.S. $7,000.00
0088 Ladder Systems, between Sta.

51+75.702 to Sta. 45+14.894 1 JOB L.S. $5,000.00
0089 Grouted RipRap, between Sta.

51+75.702 to Sta. 45+14.894 1 JOB L.S. $9,000.00

TOTAL ESTIMATED AMOUNT-OPTION

NO. 1 (ITEM NO'S. 0052 - 0089) $5,405,872.00

OPTION ITEM NO. 2 (Item No's. 0090 -

0107)
0090 Clear Site and Remove Obstruction,

berween Sta. 70+34.000 to Sta.

69+80.000 1 JOB L.S. $5,000.00
0091 Excavation, between Sta. 70+34.000 to

Sta. 69+80.00 2,650 Cubic Meter $8.00 $21,200.00
0092 Compacted Fill, Channel, between Sta.

70+34.000 to Sta. 69+80.000 1,285 Cubic Meter $8.00 $10,280.00
0093 Concrete,Channel Invert Slab, between

Sta. 70+20.372 to Sta. 69+80.000 85 Cubic Meter $175.00 $14,875.00
0094 Concrete, Channel Walls, between Sta.

70+20.372 to 69+80.000 90 Cubic Meter $250.00 $22,500.00
0095 Reinforcing Steel, berween sta.

70+20.372 to Sta. 69+80.000 17 Metric Ton $1,000.00 $17,000.00
0096 Aggregate Base Course, Sta. 70+34.000

to Sta. 69+80.000 56 Metric Ton $100.00 $5,600.00
0097 Asphalt Concrete Pavement, between

Sta. 70+34.000 to Sta. 69+80.000 36 Metric Ton $70.00 $2,520.00
0098 Weephole System, Between Sta.

70+20.372 to Sta. 69+80.000 1 JOB $1,300.00 $1,300.00
0099 Chain Link Fence, between Sta.

70+34.000 to Sta. 69+80.000 54 Meter $30.00 $1,620.00
00100 Pipe Safety Railing, between Sta.

70+20.000to Sta. 70+21.000 4 Meter $165.00 $660.00
00101 Double Swing Gates, berween Sta.

70+34.000 to Sta. 69+80.000 4 Each $1,000.00 $4,000.00
00102 Soil Stabilizer, between Sta. 70+34.000

to Sta. 69+80.000 1,650 Cubic Meter $0.63 $1,039.50
00103 Station Markings, between Sta.

70+34.000 to Sta. 69+80.000 1 JOB L.S. $600.00
00104 Box Conduit @ Buffalo Drive, Sta.

70+20.372 to Sta. 70+34.000 1 JOB L.S. $66,000.00
00105 Grouted RipRap, between Sta.

70+20.372 to St.a 69+80.000 1 JOB L.S. $2,000.00
00106 Cable Safety Railing, between Sta.

70+20.372 to sta. 69+80.000 82 Meter $50.00 $4,100.00
00107 Restrictor Plate for Flamingo Detention

Basin Outlet 1 JOB L.S. $5,000.00

TOTAL ESTIMATED AMOUNT -

OPTION ITEM 2 (L.l. NO'S. 0090-0107) $185,294.50

TOTAL ESTIMATED AMOUNT - BASE
BID PLUS OPTION NO'S. 1 & 2

$19,351,288.00




Construction Bid Abstract for IFB No. DACW09-02-B-0009
UPPER FLAMINGO DIVERSION CHANNEL, CLARK COUNTY, NEVADA
UNRESTRICTED (B.O.F.: SANDY HALL)

WASHINGTON GROUP

Contract Name: INTERNATIONAL
Bid Opening Date: 10 SEPTEMBER 2002, 1:00 P.M., 5 AMENDMENTS

ITEM

NO.

DESCRIPTION

ESTIMATED
QUANTITY

UNIT OF

MEASURE UNIT PRICE

PAGE 1 OF 4

TOTAL AMOUNT

0001

Traffic Control, Entire Project Including
Option Item No. 1 & 2

1

JOB

LS

$82,000.00

0002

Diversion and Control of Water, Entire
Project Including Item No. 1 and Option
No. 1

JOB

LS

$27,000.00

0003

Clear Site and Remove Obstructions
Except berween Sta. 51+75.702 to Sta.
45+14.894 and between Sta. 70+29.000
to Sta. 69+80.000

JOB

LS

$114,827.00

0004

Excavation, Except between Sta.
51+75.702 to Sta. 45+14.894 and
between Sta. 70+34.000 to Sta.
69+80.000

232,936

Cubic Meter

$9.40

$2,189,598.40

0005

Compacted Fill, Channel, except between
Sta. 51+75.702 to Sta. 45+14.894 and
between Sta. 70+34.000 to 69+80.000

222,254

Cubic Meter

$9.30

$2,066,962.20

0006

Temporary Disposal of Excess Excavated
Mmtl

12,044

Cubic Meter

$6.00

$72,264.00

0007

Concrete Channel Invert Slab, except
between Sta. 46+51.092 to Sta.
45+76.000 and between Sta. 70+20.372
to Sta. 69+80.000

2,733

Cubic Meter

$320.00

$874,560.00

0008

Concrete Channel Walls, except berween
Sta. 46+51.092 to Sta. 45+76.000 and
between Sta. 70+20.372 to Sta.
69+80.000

2,882

Cubic Meter

$320.00

$922,240.00

0009

Concrere Overflow Structures

JOB

L.S.

$70,000.00

0010

Grouted RipRap, except between Sta.
51+75.702 to Sta. 45+14.894 and
between Sta. 70+20.372 to Sta.
69+80.000

2,544

Cubic Meter

$81.00

$206,064.00

0011

Reinforcing Steel, except 46+521.092 to
Sta. 45+76.000 and between Sta.
70+20.372 to Sta. 69+80.000°

562

Metric Ton

$1,260.00

$708,120.00

0012

Aggregate Base Course, except between
Sta. 51+75.702 to Sta. 45+14.894 and
between Sta. 70+34.000 to Sta.
69+80.000

1,807

Metric Ton

$45.00

$81,315.00

0013

Asphalt Concrete Pavement, except
between Sta. 51+75.702 to Sta.
45+14.894 and between Sta. 70+34.000
to Sta. 69+80.000

1,172

Metric Ton

$90.00

$105,480.00

0014

Weephole System, except between Sta.
46+51.092 to Sta. 45+14.894 and
between Sta. 70+20.372 to Sta.
69+80.000

JOB

L.S.

$40,000.00

0015

Box conduit @ Torrey Pines Drive, Sta.
42+52.904 to Sta. 42+95.576

JOB

LS

$310,000.00

0016

Channel Box Conduit, Sta. 52+75.702 to
sta. 62+00.000

JOB

LS

$7,510,000.00

0017

Invert Access Ramp, Sta. 66+16.692 to
Sta. 66+80.000

JOB

L.S.

$73,000.00

0018

Box Conuit @ Tioga Way, Sta.
68+14.537 to sta. 68+51.117

JOB

L.S.

$190,000.00

0019

Confluence/Invert Transition for Flamingo
Channel, Sta. 68+51.117 to Sta.
69+53.335, and a portion of Buffalo
Lateral, sta. 10+00.000 to Sta. 10+76.563

JOB

L.S

$150,000.00




CONTRACTOR: WASHINGTON GROUP INTERNATIONAL PAGE 2 OF 4
ESTIMATED UNIT OF
ITEM NO. DESCRIPTION QUANTITY MEASURE UNIT PRICE TOTAL AMOUNT

0020 Box Conduit @ Buffalo Drive, Sta.

70+34.000 to Sta. 70+58.784 1 JOB LS $80,000.00
0021 Trapezoidal to Rectangular Channel

Transition, Sta. 70+95.214 to Sta.

71+55.214 1 JOB LS $105,000.00
0022 Buffalo Lateral, Sta. 10+76.563 to Sta.

12+10.198 1 JOB LS $500,000.00
0023 Side Drain, Sta. 42+78.750 RT. 1 JOB LS $3,500.00
0024 Side Drain, Sta. 55+03.050 RT 1 JOB LS $80,000.00
0025 Side Drain, Sta. 56+23.050 LT 1 JOB LS $96,000.00
0026 Side Drain, Sta. 56+23.050 RT 1 JOB LS $98,000.00
0027 Side Drain, Sta. 58+21.761 RT 1 JOB LS $93,000.00
0028 Side Drain, Sta. 58+30.000 LT 1 JOB LS $3,500.00
0029 Side Drain, Sta. 61+30.000 RT 1 JOB LS $4,000.00
0030 Slotted Chamber, Sta. 42+62.879, RT 1 JOB LS $22,000.00
0031 21 Foot Channel 1 JOB LS $24,000.00
0032 Inlet Structure, Single RCP Sta.

55+03.050, RT 1 JOB LS $12,000.00
0033 43 Foot Channel & Tenaya Way Road

Mod 1 JOB LS $50,000.00
0034 Inlet Structure, Double RCP Sta.

56+23.050 LT and RT 1 JOB LS $35,000.00
0035 Tioga Street Removal and

Reconstruction 1 JOB LS $30,000.00
0036 Tenaya/Diablo Storm Drain System for

Side Drain, Sta. 58+21.761, RT 1 JOB LS $55,000.00
0037 Tenaya/Eldridge Storm Drain System for

Side Drain, Sta. 61+30.000 RT 1 JOB LS $43,000.00
0038 Manholes for Box Conduits, Culverts, and

Laterarals, except etween sta. 51+75.702

to Sta. 46+51.092 1 JOB L.S. $81,000.00
0039 Access Road @ Durango High School 1 JOB L.S. $200,000.00
0040 Road Detours @ Buffalo / Tioga 1 JOB L.S. $51,000.00
0041 Chain Link Fence, except between Sta.

51+75.702 to Sta. 45+14.894 and

between Sta. 70+34.000 to Sta.

69+80.000 2,055 Meter $25.00 $51,375.00
0042 Pipe Safety Railing, exxceptr between

Sta. 46+52.000 to sta. 45+14.894 and

between Sta. 70+20.000 to Sta.

70+21.000 1,144 Meter $243.00 $277,992.00
0043 Cable Safety Railing, except between

Sta. 70+20.372 to Sta. 69+80.000 1,600 Meter $21.00 $33,600.00
0044 Double Swing Gates, except between

Sta. 51+75.702 to Sta. 45+14.894 and

between Sta. 70+34.000 to Sta.

69+80.000 16 EA $3,200.00 $51,200.00
0045 Soil Stabilizer, except between Sta.

51+75.702 to Sta. 45+14.894 and

between Sta. 70+34.000 to Sta.

69+80.000 25,370 Square Meter $0.40 $10,148.00
0046 Station Markings, except between Sta.

51+75.702 to sta. 45+14.894 and

between Sta. 70+34.000 to sta.

69+80.000 1 JOB L.S. $6,500.00
0047 As-Built Drawings 1 JOB L.S. $23,000.00
0048 Dewey Street Removal and

Replacement, Sta. 56+00.000 to Sta.

551+75.702 1 JOB L.S. $132,000.00
0049

0.250 M (10 inch) Sewer @ Tenaya Way 1 JOB L.S. $25,000.00
0050 0.300 M (12 Inch) Waterline @ Buffalo

Drive 1 JOB L.S. $26,000.00
0051 Ladder Systems, exxcept between

51+75.702 to Sta. 45+14.894 1 JOB L.S. $27,000.00

TOTAL ESTIMATED AMOUNT-BASE
BID

$18,123,245.60




CONTRACTOR: WASHINGTON GROUP INTERNATIONAL PAGE 30F 4
ESTIMATED UNIT OF
ITEM NO. DESCRIPTION QUANTITY MEASURE UNIT PRICE TOTAL AMOUNT

OPTION NO. 1 (ITEM NO'S. 0052 -

0089)
0052 Clear Site and Remove Obstructions,

Sta. 51+75.702 to Sta. 45+14.894 1 JOB L.S. $23,000.00
0053 Excavation, Sta. 51+75.702 to Sta.

45+14.894 66,600 Cubic Meter $6.40 $426,240.00
0054 Compacted Fill, Channel, Sta. 51+75.702

to Sta. 45+14.894 72,200 Cubic Meter $7.10 $512,620.00
0055 Concrete, Channel Invert Slab, Sta.

46+51.092 to Sta. 45+14.894 285 Cubic Meter $300.00 $85,500.00
0056 Concrete, Channel Walls, Sta. 46+51.092

to Sta. 45+14.894 300 Cubic Meter $300.00 $90,000.00
0057 Reinforcing Steel, Sta. 6+51.092 to Sta.

45+14.894 59 Metric Ton $1,100.00 $64,900.00
0058 Aggregate Base Course, Sta. 46+51.092

to Sta. 45+14.894 188 Metric Ton $44.00 $8,272.00
0059 Asphalt Concrete Pavement, Sta.

46+51.092 to Sta. 45+14.894 122 Metric Ton $90.00 $10,980.00
0060 Weephole System, Sta. 46+51.092 to

Sta. 45+14.894 1 JOB L.S. $4,000.00
0061 Tnvert Access Ramp, Sta. 45+14.894 to

Sta. 45+76.000 1 JOB L.S. $55,000.00
0062 Box Conduit @ Redwood Street, Sta.

46+51.092 to Sta. 46+87.668 1 JOB L.S. $233,000.00
0063 Channel Box Conduit, Sta. 46+87.668 to

Sta. 47+04.000 1 JOB L.S. $83,000.00
0064 Covered Confluence / Invert Transition

(Section R), ta. 47+04.000 to Sta.

49+73.000 1 JOB L.S. $1,127,000.00
0065 Channel Box Conduit (Section S), Sta.

49+73.000 to Sta. 49+94.620 and Portion

of Rainbow Lateral Sta. 9+99.100 to Sta.

10+21.736 1 JOB L.S. $95,000.00
0066 Channel Box Conduit, Sta. 49+94.620 to

Sta. 50+37.018 1 JOB L.S. $203,000.00
0067 Box Conduit @ Rainbow Blvd., Sta.

50+37.018 to Sta. 50+88.000 1 JOB L.S. $157,000.00
0068 TTansIon STUCTUTE, Sta. 50+838.000 10

Sta. 51+38.000 1 JOB L.S. $468,000.00
0069 Channel Box Conduit, Sta. 51+38.000 to

Sta. 51+75.702 1 JOB L.S. $168,000.00
0070 Rainbow Lateral, Sta. 10+21.736 to sta.

11+38.401 1 JOB L.S. $370,000.00
0071 Side Drain, Sta. 46+62.875 RT 1 JOB L.S. $5,000.00
0072 Side Drain, Sta. 48+67.994 RT 1 JOB L.S. $3,500.00
0073 Side Drain, Sta. 50+76.739 RT 1 JOB L.S. $2,500.00
0074 Side Drain, Sta. 50+84.247 LT 1 JOB L.S. $2,500.00
0075 48+67.994 RT 1 JOB L.S. $3,500.00
0076 Rainbow/Dewey Storm Drain System for

Side Drain, Sta. 50+76.739 RT 1 JOB L.S. $24,000.00
0077 Rainbow/Dewey Storm Drain System foe

Side Drain, Sta. 50+84.247 LT 1 JOB L.S. $27,000.00
0078 Road Detours @ Rainbow Blvd. 1 JOB L.S. $192,000.00
0079 Manholes for Box Conduits, Culverts, and

Laterals between Sga. 51+75.702 to Sta.

46+51.092 1 JOB L.S. $3,400.00
0080 Street/Signage Modifications, Redwood

Street 1 JOB L.S. $13,000.00
0081 Chain Link Fence, Sta. 51+75.702 to Sta.

45+14.894 220 Meter $47.00 $10,340.00
0082 Pipe Safety Railing, between Dta.

46+52.000 to Sta. 45+14.894 150 Meter $243.00 $36,450.00
0083 Dewey Street Removal and

Replacement, Sta. 51+75.702 TO s.A

50+59.000 1 JOB L.S. $43,000.00
0084 0.300 M (12 Inch) Waterline @ Rainbow

Blvd. 1 JOB L.S. $28,000.00
0085 Double Swing Gates, Sta. 51+75.702 to

Sta. 45+14.894 4 Each $3,500.00 $14,000.00




0086

Soil Stabilizer, Sta. 51+75.702 to Sta.
45+14.894

27,300

Square Meter

$0.40

$10,920.00




CONTRACTOR: WASHINGTON GROUP INTERNATIONAL

PAGE 4 OF 4

ESTIMATED UNIT OF
ITEM NO. DESCRIPTION QUANTITY MEASURE UNIT PRICE TOTAL AMOUNT

0087 Station Markings, Sta. 51+75.702 to Sta.

45+14.894 1 JOB L.S. $6,500.00
0088 Ladder Systems, between Sta.

51+75.702 to Sta. 45+14.894 1 JOB L.S. $26,000.00
0089 Grouted RipRap, between Sta.

51+75.702 to Sta. 45+14.894 1 JOB L.S. $190,000.00

TOTAL ESTIMATED AMOUNT-OPTION

ITEM NO. 1 (ITEM NO'S. 0052 - 0089) $4,826,122.00

OPTION ITEM NO. 2 (Item No's. 0090 -

0107)
0090 Clear Site and Remove Obstruction,

berween Sta. 70+34.000 to Sta.

69+80.000 1 JOB L.S. $19,000.00
0091 Excavation, between Sta. 70+34.000 to

Sta. 69+80.00 2,650 Cubic Meter $13.00 $34,450.00
0092 Compacted Fill, Channel, between Sta.

70+34.000 to Sta. 69+80.000 1,285 Cubic Meter $21.00 $26,985.00
0093 Concrete,Channel Invert Slab, between

Sta. 70+20.372 to Sta. 69+80.000 85 Cubic Meter $300.00 $25,500.00
0094 Concrete, Channel Walls, between Sta.

70+20.372 to 69+80.000 90 Cubic Meter $300.00 $27,000.00
0095 Reinforcing Steel, berween sta.

70+20.372 to Sta. 69+80.000 17 Metric Ton $1,100.00 $18,700.00
0096 Aggregate Base Course, Sta. 70+34.000

to Sta. 69+80.000 56 Metric Ton $43.00 $2,408.00
0097 Asphalt Concrete Pavement, between

Sta. 70+34.000 to Sta. 69+80.000 36 Metric Ton $90.00 $3,240.00
0098 Weephole System, Between Sta.

70+20.372 to Sta. 69+80.000 1 JOB L.S. $1,400.00
0099 Chain Link Fence, between Sta.

70+34.000 to Sta. 69+80.000 54 Meter $47.00 $2,538.00
00100 Pipe Safety Railing, between Sta.

70+20.000to Sta. 70+21.000 4 Meter $243.00 $972.00
00101 Double Swing Gates, berween Sta.

70+34.000 to Sta. 69+80.000 4 Each $3,200.00 $12,800.00
00102 Soil Stabilizer, between Sta. 70+34.000

to Sta. 69+80.000 1,650 Cubic Meter $0.40 $660.00
00103 Station Markings, between Sta.

70+34.000 to Sta. 69+80.000 1 JOB L.S. $6,500.00
00104 Box Conduit @ Buffalo Drive, Sta.

70+20.372 to Sta. 70+34.000 1 JOB L.S. $104,000.00
00105 Grouted RipRap, between Sta.

70+20.372 to St.a 69+80.000 1 JOB L.S. $149,000.00
00106 Cable Safety Railing, between Sta.

70+20.372 to sta. 69+80.000 82 Meter $52.00 $4,264.00
00107 Restrictor Plate for Flamingo Detention

Basin Outlet 1 JOB L.S. $12,000.00

TOTAL ESTIMATED AMOUNT -

OPTION NO. 2 (L.I. NO'S. 90 - 0107) $451,417.00

TOTAL ESTIMATED AMOUNT - BASE
BID PLUS OPTION NO'S. 1 & 2

$23,400,784.60




Construction Bid Abstract for IFB No. DACW09-02-B-0009
UPPER FLAMINGO DIVERSION CHANNEL, CLARK COUNTY, NEVADA
UNRESTRICTED (B.O.F.: SANDY HALL)

Contract Name: FREHNER CONSTRUCTION CO., INC.

Bid Opening Date: 10 SEPTEMBER 2002, 1:00 P.M., 5 AMENDMENTS
ESTIMATED
QUANTITY

ITEM

NO.

DESCRIPTION

UNIT OF

MEASURE UNIT PRICE

PAGE 1 OF 4

TOTAL AMOUNT

0001

Traffic Control, Entire Project Including
Option Item No. 1 & 2

1

JOB

LS

$150,000.00

0002

Diversion and Control of Water, Entire
Project Including Item No. 1 and Option
No. 1

JOB

LS

$20,000.00

0003

Clear Site and Remove Obstructions
Except berween Sta. 51+75.702 to Sta.
45+14.894 and between Sta. 70+29.000
to Sta. 69+80.000

JOB

LS

$50,000.00

0004

Excavation, Except between Sta.
51+75.702 to Sta. 45+14.894 and
between Sta. 70+34.000 to Sta.
69+80.000

232,936

Cubic Meter

$14.50

$3,377,572.00

0005

Compacted Fill, Channel, except between
Sta. 51+75.702 to Sta. 45+14.894 and
between Sta. 70+34.000 to 69+80.000

222,254

Cubic Meter

$13.00

$2,889,302.00

0006

Temporary Disposal of Excess Excavated
Mmtl

12,044

Cubic Meter

$10.00

$120,440.00

0007

Concrete Channel Invert Slab, except
between Sta. 46+51.092 to Sta.
45+76.000 and between Sta. 70+20.372
to Sta. 69+80.000

2,733

Cubic Meter

$260.00

$710,580.00

0008

Concrete Channel Walls, except berween
Sta. 46+51.092 to Sta. 45+76.000 and
between Sta. 70+20.372 to Sta.
69+80.000

2,882

Cubic Meter

$380.00

$1,095,160.00

0009

Concrere Overflow Structures

JOB

$60,000.00

$60,000.00

0010

Grouted RipRap, except between Sta.
51+75.702 to Sta. 45+14.894 and
between Sta. 70+20.372 to Sta.
69+80.000

2,544

Cubic Meter

$0.10

$254.40

0011

Reinforcing Steel, except 46+521.092 to
Sta. 45+76.000 and between Sta.
70+20.372 to Sta. 69+80.000°

562

Metric Ton

$1,200.00

$674,400.00

0012

Aggregate Base Course, except between
Sta. 51+75.702 to Sta. 45+14.894 and
between Sta. 70+34.000 to Sta.
69+80.000

1,807

Metric Ton

$17.00

$30,719.00

0013

Asphalt Concrete Pavement, except
between Sta. 51+75.702 to Sta.
45+14.894 and between Sta. 70+34.000
to Sta. 69+80.000

1,172

Metric Ton

$45.00

$52,740.00

0014

Weephole System, except between Sta.
46+51.092 to Sta. 45+14.894 and
between Sta. 70+20.372 to Sta.
69+80.000

JOB

L.S.

$40,000.00

0015

Box conduit @ Torrey Pines Drive, Sta.
42+52.904 to Sta. 42+95.576

JOB

LS

$200,000.00

0016

Channel Box Conduit, Sta. 52+75.702 to
sta. 62+00.000

JOB

LS

$5,524,788.06

0017

Invert Access Ramp, Sta. 66+16.692 to
Sta. 66+80.000

JOB

L.S.

$135,000.00

0018

Box Conuit @ Tioga Way, Sta.
68+14.537 to sta. 68+51.117

JOB

L.S.

$170,000.00

0019

Confluence/Invert Transition for Flamingo
Channel, Sta. 68+51.117 to Sta.
69+53.335, and a portion of Buffalo
Lateral, sta. 10+00.000 to Sta. 10+76.563

JOB

L.S

$360,000.00




CONTRACTOR: FREHNER CONSTRUCTION CO., INC. PAGE 2 OF 4
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0020 Box Conduit @ Buffalo Drive, Sta.

70+34.000 to Sta. 70+58.784 1 JOB LS $53,000.00
0021 Trapezoidal to Rectangular Channel

Transition, Sta. 70+95.214 to Sta.

71+55.214 1 JOB LS $100,000.00
0022 Buffalo Lateral, Sta. 10+76.563 to Sta.

12+10.198 1 JOB LS $250,000.00
0023 Side Drain, Sta. 42+78.750 RT. 1 JOB LS $6,000.00
0024 Side Drain, Sta. 55+03.050 RT 1 JOB LS $35,000.00
0025 Side Drain, Sta. 56+23.050 LT 1 JOB LS $48,000.00
0026 Side Drain, Sta. 56+23.050 RT 1 JOB LS $48,000.00
0027 Side Drain, Sta. 58+21.761 RT 1 JOB LS $45,000.00
0028 Side Drain, Sta. 58+30.000 LT 1 JOB LS $4,000.00
0029 Side Drain, Sta. 61+30.000 RT 1 JOB LS $4,000.00
0030 Slotted Chamber, Sta. 42+62.879, RT 1 JOB LS $20,000.00
0031 21 Foot Channel 1 JOB LS $46,000.00
0032 Inlet Structure, Single RCP Sta.

55+03.050, RT 1 JOB LS $20,000.00
0033 43 Foot Channel & Tenaya Way Road

Mod 1 JOB LS $52,000.00
0034 Inlet Structure, Double RCP Sta.

56+23.050 LT and RT 1 JOB LS $23,000.00
0035 Tioga Street Removal and

Reconstruction 1 JOB LS $5,000.00
0036 Tenaya/Diablo Storm Drain System for

Side Drain, Sta. 58+21.761, RT 1 JOB LS $50,000.00
0037 TEMAY/ETANUge SIOTMT DranT SYSTENT 107

Side Drain, Sta. 61+30.000 RT 1 JOB LS $50,000.00
0038 Manholes for Box Conduits, Culverts, and

Laterarals, except etween sta. 51+75.702

to Sta. 46+51.092 1 JOB L.S. $10,000.00
0039 Access Road @ Durango High School 1 JOB L.S. $22,000.00
0040 Road Detours @ Buffalo / Tioga 1 JOB L.S. $24,000.00
0041 Chain Link Fence, except between Sta.

51+75.702 to Sta. 45+14.894 and

between Sta. 70+34.000 to Sta.

69+80.000 2,055 Meter $38.00 $78,090.00
0042 Pipe Safety Railing, exxceptr between

Sta. 46+52.000 to sta. 45+14.894 and

between Sta. 70+20.000 to Sta.

70+21.000 1,144 Meter $200.00 $228,800.00
0043 Cable Safety Railing, except between

Sta. 70+20.372 to Sta. 69+80.000 1,600 Meter $55.00 $88,000.00
0044 Double Swing Gates, except between

Sta. 51+75.702 to Sta. 45+14.894 and

between Sta. 70+34.000 to Sta.

69+80.000 16 EA $1,200.00 $19,200.00
0045 Soil Stabilizer, except between Sta.

51+75.702 to Sta. 45+14.894 and

between Sta. 70+34.000 to Sta.

69+80.000 25,370 Square Meter $0.35 $8,879.50
0046 Station Markings, except between Sta.

51+75.702 to sta. 45+14.894 and

between Sta. 70+34.000 to sta.

69+80.000 1 JOB L.S. $38,000.00
0047 As-Built Drawings 1 JOB L.S. $5,000.00
0048 D a

Replacement, Sta. 56+00.000 to Sta.

551+75.702 1 JOB L.S. $140,000.00
0049

0.250 M (10 inch) Sewer @ Tenaya Way 1 JOB L.S. $13,000.00
0050 0.300 M (12 Inch) Waterline @ Buffalo

Drive 1 JOB L.S. $18,000.00
0051 Ladder Systems, exxcept between

51+75.702 to Sta. 45+14.894 1 JOB L.S. $13,000.00

TOTAL ESTIMATED AMOUNT-BASE

BID 509155 $63,432.95 $17,225,924.96
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OPTION NO. 1 (ITEM NO'S. 0052 -

0089)
0052 Clear Site and Remove Obstructions,

Sta. 51+75.702 to Sta. 45+14.894 1 JOB L.S. $10,000.00
0053 Excavation, Sta. 51+75.702 to Sta.

45+14.894 66,600 Cubic Meter $14.50 $965,700.00
0054 Compacted Fill, Channel, Sta. 51+75.702

to Sta. 45+14.894 72,200 Cubic Meter $13.00 $938,600.00
0055 Concrete, Channel Invert Slab, Sta.

46+51.092 to Sta. 45+14.894 285 Cubic Meter $170.00 $48,450.00
0056 Concrete, Channel Walls, Sta. 46+51.092

to Sta. 45+14.894 300 Cubic Meter $240.00 $72,000.00
0057 Reinforcing Steel, Sta. 6+51.092 to Sta.

45+14.894 59 Metric Ton $1,200.00 $70,800.00
0058 Aggregate Base Course, Sta. 46+51.092

to Sta. 45+14.894 188 Metric Ton $18.00 $3,384.00
0059 Asphalt Concrete Pavement, Sta.

46+51.092 to Sta. 45+14.894 122 Metric Ton $45.00 $5,490.00
0060 Weephole System, Sta. 46+51.092 to

Sta. 45+14.894 1 JOB L.S. $7,000.00
0061 Tnvert Access Ramp, Sta. 45+14.894 to

Sta. 45+76.000 1 JOB L.S. $145,000.00
0062 Box Conduit @ Redwood Street, Sta.

46+51.092 to Sta. 46+87.668 1 JOB L.S. $180,000.00
0063 Channel Box Conduit, Sta. 46+87.668 to

Sta. 47+04.000 1 JOB L.S. $80,000.00
0064 Covered Confluence / Invert Transition

(Section R), ta. 47+04.000 to Sta.

49+73.000 1 JOB L.S. $2,000,000.00
0065 Channel Box Conduit (Section S), Sta.

49+73.000 to Sta. 49+94.620 and Portion

of Rainbow Lateral Sta. 9+99.100 to Sta.

10+21.736 1 JOB L.S. $130,000.00
0066 Channel Box Conduit, Sta. 49+94.620 to

Sta. 50+37.018 1 JOB L.S. $210,000.00
0067 Box Conduit @ Rainbow Blvd., Sta.

50+37.018 to Sta. 50+88.000 1 JOB L.S. $240,000.00
0068 TTansIon STUCTUTE, Sta. 50+838.000 10

Sta. 51+38.000 1 JOB L.S. $240,000.00
0069 Channel Box Conduit, Sta. 51+38.000 to

Sta. 51+75.702 1 JOB L.S. $190,000.00
0070 Rainbow Lateral, Sta. 10+21.736 to sta.

11+38.401 1 JOB L.S. $215,000.00
0071 Side Drain, Sta. 46+62.875 RT 1 JOB L.S. $7,500.00
0072 Side Drain, Sta. 48+67.994 RT 1 JOB L.S. $6,000.00
0073 Side Drain, Sta. 50+76.739 RT 1 JOB L.S. $4,000.00
0074 Side Drain, Sta. 50+84.247 LT 1 JOB L.S. $4,000.00
0075 48+67.994 RT 1 JOB L.S. $5,000.00
0076 Rainbow/Dewey Storm Drain System for

Side Drain, Sta. 50+76.739 RT 1 JOB L.S. $70,000.00
0077 Rainbow/Dewey Storm Drain System foe

Side Drain, Sta. 50+84.247 LT 1 JOB L.S. $14,000.00
0078 Road Detours @ Rainbow Blvd. 1 JOB L.S. $85,000.00
0079 Manholes for Box Conduits, Culverts, and

Laterals between Sga. 51+75.702 to Sta.

46+51.092 1 JOB L.S. $4,000.00
0080 Street/Signage Modifications, Redwood

Street 1 JOB L.S. $6,000.00
0081 Chain Link Fence, Sta. 51+75.702 to Sta.

45+14.894 220 Meter $38.00 $8,360.00
0082 Pipe Safety Railing, between Dta.

46+52.000 to Sta. 45+14.894 150 Meter $200.00 $30,000.00
0083 Dewey Street Removal and

Replacement, Sta. 51+75.702 TO s.A

50+59.000 1 JOB L.S. $60,000.00
0084 0.300 M (12 Inch) Waterline @ Rainbow

Blvd. 1 JOB L.S. $40,000.00
0085 Double Swing Gates, Sta. 51+75.702 to

Sta. 45+14.894 4 Each $1,200.00 $4,800.00




0086

Soil Stabilizer, Sta. 51+75.702 to Sta.
45+14.894

27,300

Square Meter

$0.35

$9,555.00
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0087 Station Markings, Sta. 51+75.702 to Sta.

45+14.894 1 JOB L.S. $4,000.00
0088 Ladder Systems, between Sta.

51+75.702 to Sta. 45+14.894 1 JOB L.S. $5,000.00
0089 Grouted RipRap, between Sta.

51+75.702 to Sta. 45+14.894 1 JOB L.S. $100.00

TOTAL ESTIMATED AMOUNT-OPTION

NO. 1 (ITEM NO'S. 0052 - 0089) $6,118,739.00

OPTION ITEM NO. 2 (Item No's. 0090 -

0107)
0090 Clear Site and Remove Obstruction,

berween Sta. 70+34.000 to Sta.

69+80.000 1 JOB L.S. $5,000.00
0091 Excavation, between Sta. 70+34.000 to

Sta. 69+80.00 2,650 Cubic Meter $6.00 $15,900.00
0092 Compacted Fill, Channel, between Sta.

70+34.000 to Sta. 69+80.000 1,285 Cubic Meter $13.00 $16,705.00
0093 Concrete,Channel Invert Slab, between

Sta. 70+20.372 to Sta. 69+80.000 85 Cubic Meter $230.00 $19,550.00
0094 Concrete, Channel Walls, between Sta.

70+20.372 to 69+80.000 90 Cubic Meter $370.00 $33,300.00
0095 Reinforcing Steel, berween sta.

70+20.372 to Sta. 69+80.000 17 Metric Ton $1,200.00 $20,400.00
0096 Aggregate Base Course, Sta. 70+34.000

to Sta. 69+80.000 56 Metric Ton $18.00 $1,008.00
0097 Asphalt Concrete Pavement, between

Sta. 70+34.000 to Sta. 69+80.000 36 Metric Ton $45.00 $1,620.00
0098 Weephole System, Between Sta.

70+20.372 to Sta. 69+80.000 1 JOB $2,000.00 $2,000.00
0099 Chain Link Fence, between Sta.

70+34.000 to Sta. 69+80.000 54 Meter $38.00 $2,052.00
00100 Pipe Safety Railing, between Sta.

70+20.000to Sta. 70+21.000 4 Meter $200.00 $800.00
00101 Double Swing Gates, berween Sta.

70+34.000 to Sta. 69+80.000 4 Each $1,200.00 $4,800.00
00102 Soil Stabilizer, between Sta. 70+34.000

to Sta. 69+80.000 1,650 Cubic Meter $0.80 $1,320.00
00103 Station Markings, between Sta.

70+34.000 to Sta. 69+80.000 1 JOB L.S. $4,000.00
00104 Box Conduit @ Buffalo Drive, Sta.

70+20.372 to Sta. 70+34.000 1 JOB L.S. $21,000.00
00105 Grouted RipRap, between Sta.

70+20.372 to St.a 69+80.000 1 JOB L.S. $100.00
00106 Cable Safety Railing, between Sta.

70+20.372 to sta. 69+80.000 82 Meter $55.00 $4,510.00
00107 Restrictor Plate for Flamingo Detention

Basin Outlet 1 JOB L.S. $6,500.00

TOTAL ESTIMATED AMOUNT -

OPTION NO. 2 (L.I. NO'S. 0090 - 0107) $160,565.00

TOTAL ESTIMATED AMOUNT - BASE
BID PLUS OPTION NO'S. 1 & 2

$23,505,228.96
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